Property Repair Estimate

Estimate Information

Claim: CLM-26-402550

Insured: Cedarline Medical Center LLC; Location: 1454 Alder Court, Suite D

Estimate: EST-500411; Vendor: Quarry Building Services; Issued: 2026-08-26

Line L1

Drywall and partitions

Quantity 1 LS; unit rate $120,000.00; amount $120,000.00.

Line L2

Flooring replacement

Quantity 1 LS; unit rate $135,000.00; amount $135,000.00.

Line L3

Paint and finish

Quantity 1 LS; unit rate $60,000.00; amount $60,000.00.

Line L4

Ceiling systems

Quantity 1 LS; unit rate $65,000.00; amount $65,000.00.

Line L5

Millwork

Quantity 1 LS; unit rate $85,000.00; amount $85,000.00.

Line L6

Electrical

Quantity 1 LS; unit rate $45,000.00; amount $45,000.00.

Line L7

Demolition

Quantity 1 LS; unit rate $100,000.00; amount $100,000.00.

Estimate Summary

Repair subtotal $610,000.00; overhead and profit 0% = $0.00; total $610,000.00.

Terms

This is a submitted proposal. Insurance coverage, attribution and price acceptance require independent adjustment.

Property Repair Estimate

Contractor Site Notes

Our south-wing walkthrough found loose flooring at examination-room thresholds and softened lower cabinet backs. The proposal includes replacement of those south-wing assemblies together with the north wing and transfer corridor. The site lead marked both wings on the submitted removal drawing.